STATE OF CALI FORNI A BI D SUMMARY

I N CALAVERAS COUNTY NEAR ARNCLD
FROM MORAN ROAD TO 0.5 KM EAST OF
MEKO DRI VE

Bl D OPENI NG DATE 09/ 28/ 05
CONTRACT NUMBER 10- 0E9704
LOCATI ON 10- CAL-4-42.7/49.6

RESURFACE ASPHALT CONCRETE

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
09/ 29/ 05
CONTRACT CODE 'C '
29 CONTRACT | TEMS

FEDERAL Al D ACST- P004- (129) E
P- P004- (129) E

PROPGOSALS | SSUED 2 FUND TOTAL HA22 1, 833, 000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 1 ENG NEERS EST 1, 601, 000. 00 AMOUNT OVER 819, 332. 00 PERCENT OVER EST 51. 18
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,420, 332.00 1 GEORCGE REED I NC 209 984-5202

P O BOX 548
SONORA CA 95370

00211337

FAX 209 984-0379



10- OE9704

10- CAL-4-42 SUMMARY

09/ 28/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

09/ 29/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A B S L CONSTRUCTI ON
19334 PACI FI C STREET
HAYWARD CA 94544

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA 95822

CHRI SP COVPANY
P O BOX 1368
FREMONT CA 94538

S J D CONSTRUCTI ON
P O BOX 12320
CAKDALE CA 95361

STATEW DE SAFETY AND SI GNS | NC
130 GROBRI C COURT
FAI RFI ELD CA 94533

REPLACE AND COLD PLANE ASPHALT CONCRETE SURFACI NG ( PARTI AL)

ASPHALT CONCRETE DI KE AND SURFACI NG ( PARTI AL)

VETAL BEAM GUARD RAI L AND TERM NAL SYSTEMS

STRI PI NG AND MARKI NG

TRAFFI C CONTROL SYSTEM ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, MARKER AND DELI NEATCOR



10- OE9704 Bl D245

10- CAL-4-42 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
09/ 28/ 05 09/ 29/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 12, 000. 00 12, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 000. 00 90, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 35, 000. 00 35, 000. 00
6 150630 REMOVE MARKER EA 2 16. 00 32.00
7 035824 REMOVE M LE POST MARKER EA 1 16. 00 16. 00
8 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 46 55. 00 2,530. 00
9 151224 REMOVE DELI NEATOR EA 6 16. 00 96. 00
10 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 175. 00 4,025. 00
11 152439 ADJUST FRAME AND GRATE TO GRADE EA 1 1, 750. 00 1, 750. 00
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT 4 350 30. 00 10, 500. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 3, 640 50. 00 182, 000. 00
14 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 260 525. 00 136, 500. 00
15 000001 | TEM DELETED PER ADDENDUM LS LUWVP SUM .00 0. 00
16 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 200 7.00 1, 400. 00
17 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3, 550 7.00 24, 850. 00
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 23 7.00 161. 00
19 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 37 1.00 37.00
20 820107 DELI NEATOR ( CLASS 1) EA 6 40. 00 240. 00
21 820110 M LEPOST MARKER EA 1 40. 00 40. 00
22 820118 GUARD RAI LI NG DELI NEATOR EA 6 16. 00 96. 00
23 820132 OBJECT MARKER ( TYPE L) EA 2 40. 00 80. 00
24 820134 OBJECT MARKER (TYPE P) EA 2 100. 00 200. 00
25 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 3, 000. 00 3, 000. 00
26 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 2,500. 00 7, 500. 00
27 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 34, 800 .73 25,404. 00
28 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) 4 135 35. 00 4,725.00
29 390154 ASPHALT CONCRETE ( TYPE B) TONN 18, 900 98. 50 1, 861, 650. 00

TOTAL 2,420, 332. 00



